CONSTRUCTION AGREEMENT

STATE OF TEXAS § Contract

COUNTY OF TARRANT 8§

This Contract, made and entered into this 15th day of August, 2017, by and between the City of Euless
of Tarrant County, Texas, a municipal corporation, hereinafter called "Owner,” and Centerline Supply, LTD,
hereinafter called "Contractor.”

WITNESSETH:

For and in consideration of the payment, agreements and conditions hereinafter mentioned, and under
the conditions expressed in the bonds herein, Contractor hereby agrees to complete the construction of
improvements described as follows:

CITY WAY-FINDING SIGNAGE PROJECT

City of Euless

in the City of Euless, Texas, and all extra work in connection therewith, under the terms as stated in the Standard
Specifications for Public Works and Transportation Construction as it may be amended from time to time
(hereinafter called "Standard Specifications™), and under the terms of the Special Provisions of this Contract;
and at his, her or their own proper cost and expense to furnish all superintendence, labor, insurance, equipment,
tools and other accessories and services necessary to complete the said construction in accordance with all the
Contract documents, incorporated herein as if written word for word, and in accordance with the plans, which
include all maps, plats, blueprints, and other drawings and printed or written explanatory manner therefore, and
the specifications as prepared by City of Euless hereinafter called Owner, who has been identified by the
endorsement of the Contractor's written proposal, these General Provisions of the Standard Specifications, the
Special Provisions of this Contract, the payment, performance, and maintenance bonds hereto attached; all of
which are made a part hereof and collectively evidence and constitute the entire Contract.

The Contractor hereby agrees to commence work within ten (10) days from the beginning date of the
project as provided in the written Notice to Proceed and to complete the work within 180 calendar days from
the beginning date of the project.



The Owner agrees to pay the Contractor, as full compensation for all products provided hereunder, the
amount submitted in the Estimate 153344, attached hereto as Exhibit A, subject to additions and deletions, as
provided therein.

This Contract is entered into subject to the Charter and ordinances of Owner, as they may be amended
from time to time, and is subject to and is to be construed, governed, and enforced under all applicable State of
Texas and federal laws. Situs of this Contract is agreed to be Tarrant County, Texas, for all purposes including
performance and execution.

If any of the terms, sections, subsections, sentences, clauses, phrases, provisions, covenants, or
conditions of this Contract is held for any reason to be invalid, void or unenforceable, the remainder of the
terms, sections, subsections, sentences, clauses, phrases, provisions, covenants, or conditions of this Contract
shall remain in full force and effect and shall in no way be affected, impaired, or invalidated.

Owner reserves the right to terminate this agreement immediately upon breach of any term or provision
of this Contract by Contractor; or, if any time during the term of this Contract, Contractor shall fail to commence
the work in accordance with the provisions of this Contract or fail to diligently provide Services in an efficient,
timely, and careful manner and in strict accordance with the provisions of this Contract or fail to use an adequate
number or quality of personnel and equipment to complete the work or fail to perform any of its obligations
under this Contract, then Owner shall have the right, if Contractor shall not cure any such default after thirty
(30) days written notice thereof, to terminate this Contract and complete the work in any manner it deems
desirable, including engaging the Services of other parties therefore. Any such act by Owner shall not be
deemed a waiver of any other right or remedy of Owner. If after exercising any such remedy the cost to Owner
of the performance of the balance of the work is in excess of that part of the Contract sum which has not
theretofore been paid to Contractor hereunder, Contractor shall be liable for and shall reimburse Owner for such
excess.

No right or remedy granted herein or reserved to the parties is exclusive of any other right or remedy
herein by law or equity provided or permitted; but, each shall be cumulative of every other right or remedy
given hereunder. No covenant or condition of this Contract may be waived without consent of the parties.
Forbearance or indulgence by either party shall not constitute a waiver of any covenant or condition to be
performed pursuant to this Contract.

Contractor's status shall be that of an independent Contractor and not an agent, servant, employee or
representative of Owner in the performance of this Contract. No term or provision of, or act of Contractor or
Owner under this Contract shall be construed as changing that status.



This Contract embodies the complete agreement of the parties hereto, superseding all oral or written
previous and contemporary agreements between the parties relating to matters herein; and except as otherwise
provided herein, cannot be modified without the written agreement of the parties.

Owner and Contractor each bind themselves, their successors, executors, administrators and assigns to
the other party to this Contract. Neither Owner nor Contractor will assign, sublet, subcontract or transfer any
interest in this Contract without the written consent of the other party. No assignment, delegation of duties or
subcontract under this Contract will be effective without the written consent of Owner.

It is further agreed that one or more instances of forbearance by the City in the exercise of its rights

herein shall in no way constitute a waiver thereof.

IN WITNESS WHEREOF, the parties of these presents have executed this agreement in the year
and date first written above.

OWNER: CONTRACTOR:

By Centerline Supply, LTd

Signature Company Name
752229085

Typed/Printed Name Tax Identification Number
By

Title Signature

Che Huzarevich
Address Typed/Printed Name

Director of Project Management
City State  Zip Title




Exhibit A

This contract includes the design, manufacturing and installation of -- signs (locations map provided) in
the amount not to exceed $72,000.00 in accordance with Buy Board contract 534-17.

Design, Fabrication & Installation Total Not To Exceed $ 72,000.00



Euless Wayfinding Program Proposed Phase 1 Signs (to|tal 20)

Following are the destinations chosen for the WOLADERD
Phase | program.

City Hall / Library
A - 201 N. Ector Drive

B Police & Courts
-1102 W. Euless Blvd

Rec. / Senior Center
C -300 W. Midway Drive

Texas Star Complex

D Parks at Texas Star

-1501 S. Pipeline Rd
Texas Star Golf Course
-1400 Texas Star Pkwy

E Dog Park / Amphitheater

1951 Bear Creek Pkwy

S INDUSTRIAL BLVD




H 08/15/2017
Estimate
Centerline Supply, LTD 153344
Centerline Supply, Ltd.
530 JESSE STREET
GRAND PRAIRIE, TX 75051-1141
Phone: (972) 647-8300
Fax: (972) 641-1221
Email: sales@centerlinesupply.com
Bill To: Ship To:
EULESS, CITY OF EULESS, CITY OF
FINANCE DEPARTMENT 1513 WESTPARK WAY
201 N ECTOR EULESS, TX 76040
EULESS, TX 76040
Contact: EULESS, CITY OF
Customer: EULESS, CITY OF PO Number: CITY WAYFINDING
Seller Payment Terms FOB Point Carrier Ship Service Requested Ship Date
chuzarevich Net 30 Origin CPU 04/20/2017
Item Unit Qty
# Type Number / Description Price Ordered Total Price
1 Sale [90900-QUOTE - EULESS WAYFINDING SIGANGE $ 4,000.00 20 ea $ 80,000.00
FABRICATE AND INSTALL CITY WAYFINDING
SIGNAGE
SIGN DETAILS TO BE PROVIDED IN SUBMITALS
2 [Discount|10% DISCOUNT - 10% DISCOUNT -$ 8,000.00
BUYBOARD CONTRACT # 452-14
Signature: Date: Subtotal: $72,000.00
Sales Tax: $0.00
Print Name: Total: $ 72,000.00

Claims against this invoice for price or quantity must be filed in writing within 30 days of

invoice date.

1-1/2% interest charged per month on past due balance. Collection charges apply

August 15, 2017 8:55:57 AM CDT
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